
Agency:

Item No. Quantity Units Unit Cost
Total

Item Cost
% $ % $

1 1 LS $20,000.00 $20,000 11.47% $2,294 88.53% $17,706

2 1 LS $20,000.00 $20,000 11.47% $2,294 88.53% $17,706

3 1 LS $5,000.00 $5,000 11.47% $574 88.53% $4,427

4 6800 LS $70.00 $476,000 11.47% $54,597 88.53% $421,403

5 40800 SF $7.00 $285,600 11.47% $32,758 88.53% $252,842

6 3778 CY $150.00 $566,667 11.47% $64,997 88.53% $501,670

7 408 SF $5.50 $2,244 11.47% $257 88.53% $1,987

8 2940 SF $5.50 $16,170 11.47% $1,855 88.53% $14,315

9 2600 LF $15.00 $39,000 11.47% $4,473 88.53% $34,527

10 5200 SF $7.00 $36,400 11.47% $4,175 88.53% $32,225

11 128 CY $27.50 $3,531 11.47% $405 88.53% $3,126

12 1733 SF $5.50 $9,533 11.47% $1,093 88.53% $8,440

13 19133 SF $13.71 $262,400 11.47% $30,097 88.53% $232,303

14 3988 LF $63.00 $251,244 11.47% $28,818 88.53% $222,426

15 80 TON 237 $19,019 11.47% $2,181 88.53% $16,837

16 3778 TON 43 $162,444 11.47% $18,632 88.53% $143,812

17 1154 TON $237.00 $273,574 11.47% $31,379 88.53% $242,195

18 60 EA $3,500.00 $210,000 11.47% $24,087 88.53% $185,913

19 408 SF $30.00 $12,240 11.47% $1,404 88.53% $10,836

20 5 EA $5,000.00 $25,000 11.47% $2,868 88.53% $22,133

21 120 LF $140.00 $16,800 11.47% $1,927 88.53% $14,873

22 55 EA $1,500.00 $82,500 11.47% $9,463 88.53% $73,037

23 40800 LF $2.00 $81,600 11.47% $9,360 88.53% $72,240

24 1 LS $150,000.00 $150,000 11.47% $17,205 88.53% $132,795

25 13600 LF $2.00 $27,200 11.47% $3,120 88.53% $24,080

26 20 EA $500.00 $10,000 11.47% $1,147 88.53% $8,853

27 20 EA $500.00 $10,000 11.47% $1,147 88.53% $8,853

28 24 EA $2,000.00 $48,000 11.47% $5,506 88.53% $42,494

29 3 EA $20,000.00 $60,000 11.47% $6,882 88.53% $53,118

30 2 EA $12,000.00 $24,000 11.47% $2,753 88.53% $21,247

31 3 EA 6,000 $18,000 11.47% $2,065 88.53% $15,935

32 9 EA 10,000 $90,000 11.47% $10,323 88.53% $79,677

33 2 EA $25,000.00 $50,000 11.47% $5,735 88.53% $44,265

34 1 LS $250,000.00 $250,000 11.47% $28,675 88.53% $221,325

35 100 EA $2,500.00 $250,000 11.47% $28,675 88.53% $221,325

36 50 EA 500 $25,000 11.47% $2,868 88.53% $22,133

$3,889,166 $249,501

10.00% $388,917

$4,278,082

CIP Local 11.47%

123,942$       16,058$       

442,650$       57,350$       

14.96%

14.92%

4,451,361$    576,721$     

Includes bike lanes, railroad track removal, sidewalk improvements, pavement resurfcing, intersection, driveway and streetscape improvements, accessible curb ramps, and accessible 

parking, as well as a bicycle education program.

Urban Design Consulting Engineers

Jason Ling, PE, for City of Alameda

5,668,082$                                                                          Total Project Cost Estimate:

Type of Project Delivery Cost

Plans, Specifications and Estimates (PS&E):

Construction Engineering (CE):

Total Construction Items & Contingencies:

Environmental Studies and Permits(PA&ED):

500,000$                                                                             

$4,278,082

Cost $

Preliminary Engineering (PE)

Total CON: 5,028,082$                                                                          

INSTALL 15" AB AT TRACK REMOVAL

Project Description:

Location:

INSTALL 4" AC PAVEMENT AT TRACK REMOVAL

Construction Item Contingencies (% of Construction Items):

REMOVE (E) 4" AC IN TRACK FOOTPRINT (6')

REMOVE (E) 15" AB / BASE IN TRACK FOOTPRINT (6')

REMOVE (E ) DRIVEWAY

REMOVE (E) CURB RAMP

REMOVE (E) 4"SIDEWALK CONCRETE 

TRAFFIC CONTROL

SWPPP PREPARATION AND IMPLEMENTATION

REMOVE (E) RAILS, TIES, RAILWAY SIGNS

REMOVE (E) 4"AC PAVEMENT (AC PLUG)

REMOVE (E )8" AB (AC PLUG)

MOBILIZATION

140,000$                                                                             

640,000$                                                                             

Project Cost Estimate:

INSTALL 4" CONCRETE SIDEWALK

Total (Construction Items & Contingencies) cost:

Subtotal of Construction Items:

Item 

INSTALL CONCRETE CURB AND GUTTER FOR BULBOUTS

REMOVE (E)CONCRETE CURB AND GUTTER

Detailed Engineer's Estimate and Total Project Cost

Local Match (11.47%) CIP 2018 (88.53%)

The project is located in Alameda, California on Clement Avenue between Grant Street and Broadway.

Project Information:

Engineer's Estimate and Cost Breakdown:

City of Alameda

Prepared by:

750,000$                                                                             

Construction (CON)

Total PE:

INSTALL GRIND AND 2" AC OVERLAY ON BIKE LANES ONLY (5' + 6')

INSTALL CURB RAMPS

INSTALL DRIVEWAY

INSTALL DRAINAGE INLET

INSTALL 12" STORM DRAINAGE PIPE

ADJUST MANHOLE AND VAULT TO FINISH GRADE

STRIPING AND MARKING

ALLOWANCE FOR FILL AND GRIND CONCRETE SIDEWALK

CURB COLOR MARKING

TRAFFIC SIGNS

PEDESTRIAN SIGNS

BIKE RACKS

GATEWAY FEATURES

BUS SHELTERS

ACCESSIBLE PARKING AND SIGNAGE

STREET LIGHTING UPGRADES AT MARKED CROSSWALK LOCATIONS (INTERSECTIONS)

RECTANGULAR RAPID FIRE BEACON

ALLOWANCE FOR GREEN INFRASTRUCTURE

INSTALL / REFURBISH TREES AND TREE WELLS

WAY FINDING SIGNAGE
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